REQUEST FOR QUOTATIONS THISRFQ [X]IS [ ]ISNOT A SMALL BUSINESS SET-ASIDE PAGE  OF PAGES
(THIS ISNOT AN ORDER) 1 20
1. REQUEST NO. 2. DATE ISSUED | 3. REQUISITION/PURCHASE 4. CERT. FOR NAT. DEF. RATING
REQUEST NO. UNDER BDSA REG. 2
W912PG-07-T-0084 26-Feb-2007 WKATM96363MB26 AND/OR DMSREG. 1
5a. ISSUED BY
RCO FRANCONIA 6. DELIVERBY (Date)
SUB-OFFICE ANSBACH,
BLEIDORN HOUSING AREA, BLDG 5083 SEE SCHEDULE
ANSBACH 91522
7. DELVERY
[ X1 FoB [ ] OTHER
5b. FOR INFORMAT ION CALL: (Name and Telephone no.) (No collect calls) DESTINATION (See Schedule)

JOS HOES

0981 183 934

8. TO: NAME AND ADDRESS, INCLUDING ZIP CODE

9. DESTINATION (Consignee and address, including ZIP Code)
DPW, USAG ANSBACH, BUILDINGS & GROUNDS

MR. OTTA

URLAS TRAINING AREA

91522 ANSBACH/KATTERBACH
TEL:

FAX:

10. PLEASE FURNISH QUOTATIONSTO THE ISSUING OFFICE IN BLOCK 5a ON OR BEFORE CLOSE OF BUSINESS:

(Date)

19-Mar-2007

IMPORTANT: This is arequest for information, and quotations furnished are not offers. Ifyou are unable to quote, please so indicate on this formand return
it to the address in Block 5a. This request does not commit the Government to pay any costs incurred in the preparation ofthe submission ofthis quotation or to
contract for supplies or services. Supplies are ofdomestic origin unless otherwise indicated by quoter. Any representations and/or certifications attached to this
Request for Quotations must be conpleted by the quoter.

11. SCHEDULE (Include applicable Federal, State, and local taxes)

ITEM NO.
@

SUPPLIEY SERVICES

(b)

QUANTITY

UNIT
© (@

UNIT PRICE
©)

AMOUNT
®

SEE SCHEDULE

12. DISCOUNT FOR PROMPT PAYMENT

a. 10 CALENDAR DAYS

%

b. 20 CALENDAR DAYS
% % | No. | %

c. 30 CALENDAR DAYS

d. CALENDAR DAYS

NOTE Additional provisions and representations [ ]Jare [ ]are not attached.

13. NAME AND ADDRESS OF QUOTER (Z?g?tac)ity' County, State, and
ode

14. SIGNATURE OF PERSON AUTHORIZED TO 15. DATE OF
SIGN QUOTATION QUOTATION
16. NAME AND TITLE OF SIGNER (Type or print) TELEPHONE NO.

(Include area code)

AUTHORIZED FOR LOCAL REPRODUCTION

PREVIOUS EDITION NOT USABLE

STANDARD FORM 18

(REV. 6-95)

Prescribed by GSA
FAR (48 CFR) 53.215-1(a)
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Section B - Supplies or Services and Prices

SOLICITATION INFORMATION

This is a Request for Quotation (RFQ) for the relocation of U.S. Army Garrison Ansbach access point tents, to
include foundations, in Katterbach and Illesheim. Please return your quote, with your firm stamp (Block 17a),
signature (Block 30a), printed name in Block 30b) and Date in Block 30c), by fax or E-mail, NOT LATER THAN:
Monday 19 March 2007, 02:00 PM (14:00 MET)

Dies ist eine ANGEBOTSANFRAGE fir die Wieder-einrichtung von Eingang-Konrollpunkten (Zelte und
Bodenverankerungen) der U.S. Army Garrison Ansbach, in Katterbach und Illesheim. Bitte senden Sie Ihr Angebot
mit Ihrem Firmenstempel (Spalte 17a), Unterschrift (Spalte 30a), Name in Druckbuchstaben (Spalte 30b) und
Datum (Spalte 30c) versehen, bis spatestens Montag, 19. Maerz 2007, 02:00 PM (14:00 MEZ), per fax oder E-mail
an uns zurtck.

TECHNICAL INFORMATION AND QUESTIONS: Please contact Mr. Herbert Otta or Mr. Rudolf Koenig at the
U.S. Army Garrison Ansbach, DPW - Buildings and Grounds Division, tel. 09802-832129, when you need
additional technical information about this solicitation.

IMPORTANT: Please complete the below information
(WICHTIG: Bitte untenstehender Information eintragen)

(1) Earliest Start date:
(Fruehester Anfangstermin)

(2) Delivery Time (Lieferzeit): Days after Receipt of Order
(Lieferzeit in Tage nach Auftrags-erhalt)
(3) Payment terms: % days and / or days NET

(Skonto / Zahlungsziel):

(4) Do you accept VISA credit card payments?:  Yes No
(Akzeptieren Sie VISA Kreditkarte-zahlung?)

(5) Your tax identification number (Umsatz-steuernummer):

(6) Your CAGE Code.

(7) Your D-U-N-S number :

(8) Is your company registered with the Central Contractor Registration (CCR) ? Yes No
PLEASE NOTE: Ref. The items (6), (7), and (8) you are kindly requested to read the attached instructional letters
(in English and German), on how to obtain the numbers and how to register with the Central Contractor Registration
(CCR), which has become mandatory for all businesses, individuals and Government entities to do business with the
U.S. Government after 1 October 2005.

BITTE BEACHTEN SIE FOLGENDES: Beziiglich der Fragen (6), (7), und (8) verweisen wir Sie auf die im
Anhang befindlichen Informationsschreiben (in Englisch und Deutsch), wie Sie die Nummern beantragen, und wie
Sie Ihre Firma bei der Central Contractor Registration (CCR) anmelden kénnen. Diese Anmeldung ist fuer alle
Firmen, Einzelpersonen und Regierungsstellen nach dem 1. Oktober 2005 fiir Vertragsbeziehungen mit der U.S.
Regierung unerldsslich.



ITEM NO
0001

ITEM NO
0001AA

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE

Relocation of tent access points
FFP

Dismantling (ACP Katterbach High School location only!), transportation and re-
erecting (to include permanent foundations) of two (2) access point tents from the

ACP Katterbach High school access point, Katterbach and from storage at Bldg.
6503, Storck Barracks, Illesheim to new locations at Bismarck Kaserne and
Katterbach Heliport in Katterbach in accordance with the Performance Work
Statement (PWS), ATTACHMENT I, and German translation (8 pages).

FOB: Destination

PURCHASE REQUEST NUMBER: WK4TM96363MB26

NET AMT

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Each

Relocation of acces point tents.

FFP

Dismantling, transportation and re-erectiing of aluminum-sectional frame tents

with side panels, type "Elflein" currently located at Katterbach Housing High

School Access Control Point, as described in Paragraph 6, Pos. 6001 of the

Performance Work Statement (PWS), ATTACHMENT |

FOB: Destination

PURCHASE REQUEST NUMBER: WK4TM96363MB26

NET AMT

W912PG-07-T-0084
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AMOUNT

AMOUNT
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0001AB 1 Each

Relocation of acces point tent.

FFP

Transportion and erecting of an aluminum sectional frame tent, Type "HALTEC",
currently located at AST Area Illesheim Bldg. 6503, as described in Paragraph 6,

Pos. 6002 of the Performance Work Statement (PWS), ATTACHMENT |
FOB: Destination
PURCHASE REQUEST NUMBER: WK4TM96363MB26

NET AMT

CLAUSES INCORPORATED BY REFERENCE

52.204-4 Printed or Copied Double-Sided on Recycled Paper

52.209-6 Protecting the Government's Interest When Subcontracting
With Contractors Debarred, Suspended, or Proposed for
Debarment

52.211-18 Variation in Estimated Quantity

52.225-13 Restrictions on Certain Foreign Purchases

52.225-14 Inconsistency Between English Version And Translation Of
Contract

52.232-5 Payments under Fixed-Price Construction Contracts

52.232-27 Prompt Payment for Construction Contracts

52.232-33 Payment by Electronic Funds Transfer--Central Contractor
Registration

52.233-1 Disputes

52.233-3 Protest After Award

52.236-5 Material and Workmanship

52.236-6 Superintendence by the Contractor

52.236-9 Protection of Existing Vegetation, Structures, Equipment,
Utilities, and Improvements

52.236-10 Operations and Storage Areas

52.236-12 Cleaning Up

52.236-13 Accident Prevention

52.236-26 Preconstruction Conference

52.242-14 Suspension of Work

52.243-5 Changes and Changed Conditions

52.245-4 Government-Furnished Property (Short Form)

52.246-12 Inspection of Construction

52.249-1 Termination For Convenience Of The Government (Fixed
Price) (Short Form)

52.249-10 Default (Fixed-Price Construction)

252.222-7002 Compliance With Local Labor Laws (Overseas)

252.223-7006 Prohibition On Storage And Disposal Of Toxic And

Hazardous Materials

Page 4 of 20

AMOUNT

AUG 2000
SEP 2006

APR 1984
FEB 2006
FEB 2000

SEP 2002
SEP 2005
OCT 2003

JUL 2002

AUG 1996
APR 1984
APR 1984
APR 1984

APR 1984
APR 1984
NOV 1991
FEB 1995
APR 1984
APR 1984
JUN 2003
AUG 1996
APR 1984

APR 1984
JUN 1997
APR 1993
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252.225-7042 Authorization to Perform APR 2003
252.229-7000 Invoices Exclusive of Taxes or Duties JUN 1997
252.232-7008 Assignment of Claims (Overseas) JUN 1997
252.233-7001 Choice of Law (Overseas) JUN 1997
252.236-7005 Airfield Safety Precautions DEC 1991

252.247-7023 Alt 11l Transportation of Supplies by Sea (May 2002) Alternate 111 MAY 2002

CLAUSES INCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within [ to be determined] calendar days
after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the
entire work ready for use not later than [ to be determined].

(End of clause)

52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

http://www.arnet.gov/far
http://farsite.hill.af.mil
http://farsite.hill.af.mil/VFDFARA.HTM

(End of clause)

252.225-7041 CORRESPONDENCE IN ENGLISH (JUNE 1997)

The Contractor shall ensure that all contract correspondence that is addressed to the United States Government is
submitted in English or with an English translation.

(End of clause)

252.246-7002 WARRANTY OF CONSTRUCTION (GERMANY) (JUNE 1997)

(a) In addition to any other representations in this contract, the Contractor warrants, except as provided in paragraph
(j) of this clause, that the work performed under this contract conforms to the contract requirements and is free of
any defect of equipment, material, or design furnished or workmanship performed by the Contractor or any
subcontractor or supplier at any tier.


http://www.arnet.gov/far
http://farsite.hill.af.mil/
http://farsite.hill.af.mil/VFDFARA.HTM
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(b) This warranty shall continue for the period(s) specified in Section 13, VOB, Part B, commencing from the date
of final acceptance of the work under this contract. If the Government takes possession of any part of the work
before final acceptance, this warranty shall continue for the period(s) specified in Section 13, VOB, Part B, from the
date the Government takes possession.

(c) The Contractor shall remedy, at the Contractor's expense, any failure to conform or any defect. In addition, the
Contractor shall remedy, at the Contractor's expense, any damage to Government-owned or -controlled read or
personal property when that damage is the result of—

(1) The Contractor's failure to conform to contract requirements; or

(2) Any defect of equipment, material, or design furnished or workmanship performed.

(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause.

(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable period of time after the
discovery of any failure, defect, or damage.

(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable period of time after receipt of
notice, the Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at
the Contractor's expense.

(9) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract, the Contractor shall—

(1) Obtain all warranties that would be given in normal commercial practice;

(2) Require all warranties to be executed in writing, for the benefit of the Government, if directed by the
Contracting Officer; and

(3) Enforce all warranties for the benefit of the Government as directed by the Contracting Officer.

(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.

(i) Unless a defect is caused by the Contractor's negligence, or the negligence of a subcontractor or supplier at any
tier, the Contractor shall not be liable for the repair of any defects of material or design furnished by the
Government or for the repair of any damage resulting from any defeat in Government-furnished material or design.

(j) This warranty shall not limit the Government's right under the Inspection clause of this contract, with respect to
latent defects, gross mistakes, or fraud.

CCE 204-4000  U.S. AND HOST NATION HOLIDAYS (March 2005)

US Holidays Work shall not be performed on U.S. holidays occurring during the normal workweek unless
otherwise directed by the contracting officer. When a U.S holiday occurs on a Saturday or a Sunday, the holiday is
observed on the preceding Friday or following Monday, respectively.

Host Nation Holidays Work shall not be performed on local Host Nation* holidays occurring during the normal
workweek unless otherwise directed by the contracting officer.
* Local host nation holidays occur in the region/state where contract performance takes place.




The U.S. holidays are:

New Year's Day January 1%

M L King Memorial Day 3d Monday in January
Presidents' Day 3d Monday in February
Memorial Day last Monday in May
Labor Day 1st Monday in September
Columbus Day 2d Monday in October

Veterans' Day November 11th
Thanksgiving Day 4th Thursday in November
Christmas Day December 25th

The German national and local holidays are:
New Years Day
Three King's Day (Only in Baden Wurttemberg and Bavaria)
Good Friday
Easter Monday
Labor Day
Ascension Day
Whit Monday
Corpus Christi (Only in Baden-Wurttemberg, Bavaria, Hessen,
Nordrhein- Westphalia,Rhineland-Palatinate and Saarland)
Assumption Day (Only in Saarland and Roman Catholic
areas of Bavaria)
Day of German Unity
All Saints' Day (Only in Baden-Wuerttemberg, Bavaria,
North Rhine-Westphalia, Rhineland-Palatinate and Saarland)
1st Christmas
2nd Christmas Day

CCE 204-4005
(March 2005)

W912PG-07-T-0084
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01 January
06 January
Varies
Varies

01 May
Varies
Varies
Varies

15 August

03 October
01 November

25 December
26 December

CONVENTIONAL FORCES EUROPE (CFE) TREATY VERIFICATION INSPECTION

Contractor-owned or controlled structures and containers located on U.S. Government installations are subject to
short-notice inspections by CFE treaty inspection teams. The Government will endeavor to provide the Contractor
as much notice as possible in the event of such inspections. The contractor shall provide access to such structures
and containers at the request of the Government. The Contractor shall report such inspections to the Contracting
Officer in writing within ten (10) calendar days of completion of the inspection. Contractor-owned or controlled
structures and/or containers on U.S. installations may have to be inspected to comply with the CFE treaty even if
Contractor personnel are unavailable to provide access. Any costs borne by the Contractor or any impact on
contract performance as a result of the inspection will be a matter of negotiation between the Contractor and the
Contracting Officer.

CCE 225-4001  INSTALLATION CLEARANCE RERQUIREMENTS (March 2005)

(a) Access to U.S. installations and controlled areas is limited to personnel who meet security criteria and are
authorized by Host Nation law to work in that country. Failure to submit required information/data and obtain
required documentation or clearances in accordance with AE Regulation 190-16, Installation Access Control, will
be grounds for denying access to U.S. installations and controlled areas. The Contractor is responsible to ensure
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that any Subcontractor used in performance of this contract complies with these requirements and that all
employees, of both the Contractor and any Subcontractor utilized by the contractor, are made aware of and comply
with these requirements.

(b) The Contractor is responsible for being aware of and complying with the requirements associated with
Installation Access Control. The Government is not liable for any costs associated with performance delays due
solely to a firm’s failure to comply with Installation Access Control (IAC) processing requirements.

(c) The Contractor is responsible for returning installation passes to the issuing Installation Access Control Office
(IACO) when the contract is completed or when a contractor employee no longer requires access.

(d) AE 190-16 (and AE 190-16-G German translation) can be found on the following website:
http://www.hg.usacce.army.mil/

(e) Below is the responsible Organizational Sponsor & Installation Access Control Office for this contract:
Organizational Sponsor: USAG Ansbach, DPW Buildings & Ground Division, Mr. Herbert Otta.
Location: Bismarck Kaserne, Building No: 5843 A, Katterbach

DSN Phone No: 467-2129, Commercial Phone No: 09802-83-2129

Installation Access Control Office: USAG Ansbach, Provost Marshall Office (PMO)
Location: Barton Barracks, Building No: B-5257, Ansbach

DSN Phone No: 468-7891, Commercial Phone No: 0981-183-891

CCE 232-4001 FOREIGN VENDORS REQUESTING PAYMENT VIA ELECTRONIC FUNDS TRANSFER
(March 2005)

Foreign vendors requesting payment via Electronic Funds Transfer (EFT) shall provide the following information
on their invoice at time of invoice submission. Only one EFT instruction per invoice is authorized.

SWIFT CODE

BLZ or BANK ROUTING NUMBER

ACCOUNT NUMBER

BANK NAME

International Bank Account Number (IBAN) (If Applicable) ---

CCE 236-4000 ACCIDENT PREVENTION - HOST NATION SAFETY LAWS AND REGULATIONS
(GERMANY) (March 2005)

The Contractor shall comply with FAR 52.236-13, ACCIDENT PREVENTION, (November 1991), the references
contained therein (e.g. EM 385-1-1), and applicable Host Nation Safety Laws and Regulations.

The requirements under FAR 52.236-13 and specifically of the EM 385-1-1 include, but are not limited to the
following:
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a. Before initiation of work at the job site, an accident prevention plan, written by the Contractor for the specific
work and hazards of the contract and implementing in detail the pertinent requirements of EM 385-1-1, will be
approved by designated Government personnel. Specific requirements for development of the accident prevention
plan are found in 01.A and Appendix A of EM 385-1-1. EM 385-1-1 is available online at www.usace.army.mil.

b. Before beginning each activity involving a type of work presenting hazards not experienced in previous project
operations or where a new work crew or subcontractor is to perform work, activity hazard analysis (AHA) shall be
prepared by the Contractor performing the work activity (See paragraph 01.a.09 of EM 385-1-1).

c. The Contractor shall require subcontractors to submit their plan of operations showing methods they propose to
use in accomplishing major phases of work.

d. The Contractor shall discuss the plans in conferences convened by the Contracting Officer prior to starting
work on each major phase of operation. Plans shall include all pertinent information such as layout of haul roads,
access roads, storage areas, electrical distribution lines, methods of providing minimum exposure to overhead loads,
and methods of access to work areas. The plan for accomplishing the initial work phase shall be submitted within
15 calendar days after award of the contract. Plans for subsequent major phases of work shall be submitted no later
than 15 calendar days prior to initiation of work on each major phase.

e. Inall areas where construction, demolition, alteration, building, or similar related activities take place, the
contractor shall have the following minimum personal protective clothing and equipment requirements in place for
any person working on or visiting the site:

Short sleeve shirt.
Long trousers.
Steel-toed safety boots.
Hard hat.

i NS =

In addition to other requirements for accident prevention specified in this contract, the Contractor is responsible for
compliance with all Federal and State requirements governing safety and health protection on construction sites and
other applicable occupational safety codes. In particular, within the requirements of the German Safety and Health
Protection Regulation for Construction Sites, Baustellenverordnung (BaustellV), dated 10 June 1998, the Contractor
is responsible for coordination of all work at the site, including development of plans and providing advance
notices. The Contractor shall indicate his plan for compliance considering conditions of the work described by the
design, technical proposal, operational activities of the Government or others in the area of the work, identification
of the coordinator, and implementation of all other accident prevention provisions of this contract. For the
compliance with host nation laws and regulations, the contractor will assure that he complies with the non-exclusive
list of duties described in this clause. If the contractor determines that additional activities are required to fully
comply, the contractor shall assure that compliance with the laws is complete. The duties include:

a. Conditions of construction and operational activities to be considered include but are not limited to:
1. For all construction activities meeting the following criteria:

- the work is scheduled to last longer than 30 working days an on which more than 20 workers are occupied
simultaneously, or the volume of work is scheduled to exceed 500 person days, or the work presents particular
tasks, e.g. excavations deeper than 5 meters, falls from a height of greater than 7 meters, exposures to hazardous
chemical or biological substances, work at less than 5 meters form high voltage lines, underground earth works or
tunnels, danger of drowning, diving, use of compressed air, work with ionizing radiation, explosives, or work
involving assembly or dismantling of heavy prefabricated components (10 tons or greater).

b. If the Contractor determines that the BaustellV, dated 10 June 1998, applies, the Contractor shall prepare a
Safety and Health Protection Plan (SIGE) as required under that regulation. The SIGE shall be submitted two
weeks prior to mobilization. In addition, the Contractor shall appoint a qualified Safety Coordinator who will
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ensure that safety measures are implemented during construction. The Safety Coordinator must meet minimum
training and experience requirements required under Host Nation laws.

c. The SIGE will be written in a comprehensive form and explained in language the workers understand and shall
contain the following minimum information:

1. Maintenance of tools and equipment.

2. Provisions for the storage and disposal of materials and waste, particular hazardous materials and substances.

3. Modifying performance periods for such work, taking into consideration the site conditions.

4. Organizing cooperation between different employers and contractors without employees.

5. Interaction between work at the site and other operational activities in the area, on which or near which the first
identified work will be performed, and taking into consideration the instructions and advice of the coordinator as
well as safety and health plans.

The Contractor is responsible for completing and providing any safety notifications required by host nation
authorities and will provide proof to the Contracting Officer that such notifications were made.

CCE 236-4003 NOTICE TO PROCEED (March 2005)

The notice to proceed will be provided as indicated below:

[ X ] The effective date of contract will constitute the date of notice to proceed.
[ ] Anotice to proceed letter will be issued.

[ | The date of the letter transmitting the contract will constitute the date of the notice to proceed.

CCE 239-4000 ELECTROMAGNETIC COMPATIBILITY DIRECTIVE (GERMANY) (March 2005)

The Contractor certifies that all electrical and electronic equipment and/or appliances furnished are in compliance
with the Electromagnetic Compatibility Directive 89/336/EEC. For radio transmitting and telecommunication
devices furnished in the Federal Republic of Germany, the Contractor certifies that all such items have been
approved by the Bundesamt fuer Zulassungen. Any penalties for noncompliance imposed by the Government of the
European country where the equipment or appliances are delivered or product liability claims caused by interference
generated by furnished appliances or equipment are solely the responsibility of the Contractor.

SPECIAL INSTRUCTIONS
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PERMISSION TO EXCAVATE

The Contractor shall locate the required excavation site(s) and prior to excavation obtain the Point of Contact’s
(POC) written permission to excavate.

The POC will inform the Contractor how to obtain, and when to release permission for excavation.

The written permission to excavate will include the location of all known utility and communications lines not
identified in the specifications / drawings and all physical data not covered in the specifications / drawings
necessary to minimize utility and communication line outages.

In case Government representatives delay release permission for excavation or instruct the Contractor to perform
work not covered by the contract, the Contractor shall immediately and in writing inform the Contracting Officer.

IDENTIFICATION OF MATERIAL OR EQUIPMENT

If the offeror intends to provide products, equipment, material, articles, or patented processes which differ from the
brand name, trade name, make, model, or catalog number described in the specifications, the offeror shall describe
such items in the space provided hereunder. (See FAR Clause 52.211-6, Brand Name or Equal).

Specification Brand Name Mentioned Description of Material or
Page and Position Plans or Specifications Equipment, Name, Make, Model
Number, Model or Catalog Number,
Date and Item Number, Date and Item offered

An offeror shall be considered offering the brand name, trade name, make, model or catalog number described in
the specifications unless he/she clearly specifies different products, equipment, material, articles, or patented
processes are offered.

CONTRACTOR PAYMENT PROCEDURES
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1. The contractor shall submit one (1) original invoice to the POC at the following address, and is authorized
payment upon submission of invoices:

USAG ANSBACH, DPW, BUILDING & GROUNDS DIVISION
BISMARK KASERNE

GEBAEUDE 5843A

91522 ANSBACH - KATTERBACH

2. The POC will date and time stamp all invoices immediately upon receipt, verify and certify that supplies or
services have been provided in accordance with the terms and conditions of this contract, and forward the certified
invoice to:

(a) the appropriate disbursing finance office at:

DEFENSE FINANCE & ACCOUNTING SERVICE
KLEBER KASERNE

GEBAEUDE 3208, ATTN: LW

MANNHEIMER STRASSE 218/219

67657 KAISERSLAUTERN

(b) the Contract Administration Office:

RCO FRANCONIA
SUB-OFFICE ANSBACH
BLEIDORN HOUSING AREA
BLDG 5083

91522 ANSBACH

Commercial Telephone: 0981-183-939 or -934
Military Telephone: 468-7939 or -934

3. Ifaninvoice is incorrect or incomplete (for reasons other than assessment of liquidated damages), the POC will
identify the defects in a letter and return the invoice to the contractor for correction within three (3) days after
receipt. However, if the invoice is incorrect due to deficiencies in performance that cannot be rectified through
coordination with the contractor, or are subject to assessment of liquidated damages, the POC will forward the
invoice together with inspection findings relative to delayed, defective, or unacceptable work or contractor
performance to the Contracting Officer for action.

PEFORMANCE WORK STATEMENT
(See next pages)
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Project #BGD-00027-7 P Ansbach, November 2006

PERFORMANCE WORK STATEMENT
FOR

Relocate Tents from ACP-Katterbach-High School
and Storck Barracks to Katterbach-Bismarck-Kaserne
and to Katterbach Heliport

FOR FURTHER INFORMATION
AND SITE INVESTIGATION
PLEASE CONTACT:

DPW B&G Division

Bismarck Kaserne, Geb. 5843 A
91522 Ansbach — Katterbach
CIV 09802-832129 or

MIL 467-2129

FAX 09802-832076 or

MIL 467-2076
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1. GENERAL DESCRIPTION

Because of operation start at the new Access Control Point at Katterbach Housing Area and Illesheim, the existing
tents have to be dismantled and be re-erected at Bismarck Kaserne Access Control Point and Katterbach Heliport
Bldg. # 5508 south west side according to manufacturers specification including static. Special attention has to be
paid to the fact that it is two different tent types and at Bismark Kaserne a guard check has to be bridged as well as
that traffic flow during erection phase has to be guarantied.

Erection has to be done by statical guidelines and original parts.

Before start of work a digging permit has to be obtained. Bus bar of 230 V for installation is on construction site.

POC for site visits or questions is Mr. Otta, C/B&G Div, US Army (IDR) Garrison Ansbach, DPW, Katterbach
Bismarck Kaserne, Tel. Civ. 09802-832129
granted.

2. REGULATIONS

Following DIN regulations of VOB, Part C, are part of these specifications:

DIN 18 299 General Regulations for Construction Work
DIN 18 300 Soil work

DIN 1045 and DIN EN 206-1 Concrete and structures
DIN 18 335 Steel concrete works

3. CLEANING AND WASTE DISPOSAL

The contractor shall clean the work site after completion of the daily work assignment and remove accumulated
waste in the valid state and municipal regulations. All traffic roads and working areas have to be cleaned daily after
finish of work.

4. CONTRACTORS REPRESENTATIVE

The contractor shall appoint a representative who is authorized to act on his behalf. The contractor will forward to
the Contracting Officer, in writing and within 7 days after start of contract, name, title as well as office phone
number of the appointed person.

During regular working hours 0700 — 1700 hrs, the contractors’ representative shall be available to the Contracting
Officer by telephone or answering machine. The contractor shall respond to messages left on the answering machine
within 24 hours or one (1) working day.
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5. SECURITY AND FIRE PROTECTION

The contractor shall comply with all security and fire protection regulations as outlined under German Accident
Prevention Instructions (VGB-1)-General Accident Prevention Instructions.

6. DESCRIPTION

Pos. 6001 lea Dismantling, transport and erection of tent.
Aluminum-Sectional frame tents with side panels, type “Elflein” located at
Katterbach Housing High School Access Control Point. Dimensions approx. 10.20 x
15.00 m, eaves height approx. 4.35 m, slope approx. 16/18 degrees as following
described, transformed including delivery of all needed materials and remonstrance
of needed lifting platform and transportation vehicles
Dismounting of complete lightning set including cabling up to terminal block.
Interim storage of dismounted parts and remounting when tent is re-erected. Left
over parts have to be professionally hauled off.
Dismounting and interim storage of complete tent parts including side and roof parts.
Dismounting and interim storage of complete tent frame including removal of tent
nails.
Ground recess caused by ground anchors is to be closed up to adjacent area
(concrete, asphalt, gravel).
Loading of dismounted and interim storied tent material and transporting to an area
specified by POC (Access Control Point Bismarck Kaserne) Distance approx. 2 km
Erection of complete tent frame construction on asphalt, concrete or grass area according
to manufacturers’ specification —consider allowed static-.
In case of needed single foundations (excavation, casing 60/60/80 cm, concrete C25/30,
XC4, sectional bar M16) are included.
Professional mounting of tent frame including additional needed bridges over existing
guard check at Access Control Point Bismarck Kaserne, bracing, cross bridging and roof
bridging.
Installation of side and roof panels according to specification. Not anymore needed side
panels have to be turned over to customer.
Missing or new side panels have to be delivered and installed on site.
Needed iron ware like screws, shims etc. resp. damaged small parts have to be replaced
with original parts.
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Pos. 6002 lea Transport and erection of tent.
Aluminum Sectional frame tent, Type “HALTEC”
Currently location —AST Area Illesheim Bldg. 6503, Dimensions approx. 7.50 x
15.00 m, Eaves height approx. 4.35 m as following described transformed including
delivery of all needed materials as well as remonstrance of needed lifting platform
and transportation vehicles.
Loading and transportation to new location specified by POC (Katterbach Heliport,
Bldg. # 5508, south west side) of complete dismounted and interim storied tent
material. Distance approx. 40 km
Dismounting of complete lightning set including cabling up to terminal block.
Interim storage of dismounted parts and remounting when tent is re-erected. Missing
light fixtures and cables have to be replaced. Left over parts has to be professionally
hauled off.
Loading, transportation and interim storage of complete tent panels, existing of side
and roof panels.
Loading, transportation and interim storage of existing frame construction including
tent nails.
Re-erection of complete tent frame construction on asphalt and concrete area
according to manufacturers specification —consider allowed static-
In case of needed single foundations (excavation, casing 60/60/80 cm, concrete C25/30,
XC4, sectional bar M16) are included.
Professional mounting of tent frame including additional needed bridges over existing
guard check at Access Control Point Bismarck Kaserne, bracing, cross bridging and roof
bridging.
Installation of side and roof panels according to specification. Not anymore needed side
panels have to be turned over to customer.
Missing or new side panels have to be delivered and installed on site.
Needed iron ware like screws, shims etc. resp. damaged small parts have to be replaced
with original parts.
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Project #BGD-00027-7 P Ansbach, November 2006

PERFORMANCE WORK STATEMENT
FOR

Relocate Tents from ACP-Katterbach-High School
and Storck Barracks to Katterbach-Bismarck-Kaserne
and to Katterbach Heliport

FOR FURTHER INFORMATION
AND SITE INVESTIGATION
PLEASE CONTACT:

DPW B&G Division

Bismarck Kaserne, Geb. 5843 A
91522 Ansbach — Katterbach
CIV 09802-832129 or

MIL 467-2129

FAX 09802-832076 or

MIL 467-2076
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1. ALLGEMEINE BESCHREIBUNG

Durch die Inbetriebnahme der neuen Eingang-Kontrollpunkte, -ACP- in Katterbach Housing und Illesheim, sind die
vorhandenen Zeltaufbauten abzubauen und in Katterbach-Bismarck Kaserne —ACP- und Katterbach-Heliport
Gebaeude # 5508 Suedwestseite, erneut entsprechend der Herstellerangaben einschl. Statik, aufzubauen. Es ist
besonders darauf zu achten, dass es sich um verschiedene Zelttypen handelt und beim Eingangskontrollplunkt der
Bismarck Kaserne ein Wachhaus zu ueberbruecken ist, sowie den Durchgangsverkehr waehrend der Aufbauphase
aufrecht zu erhalten!

Montage erfolgt nach statischen VVorgaben und original Anbauteilen.

Vor Baubeginn ist eine Graberlaubnis einzuholen. Bauseits wird Stromanschluss 230 V zur Verfuegung gestellt.

Wegen oertlicher Besichtigung oder Rueckfragen ist der Ansprechpartner Herr Otta, C/B&G, USAG Anbach DPW,
Katterbach Bismarck Kaserne, Telefon 09802 — 83 2129

2. VORSCHRIFTEN

Folgende Din Vorschriften der VOB, Teil C, sind Bestandteil dieser Ausschreibung:

DIN 18299 Allgemeine Regelungen fuer Bauarbeiten jeglicher Art.
DIN 18 300 Erdarbeiten

DIN 1045 1-3 und DIN EN 206-1 Beton

DIN 18335 Stahlbauarbeiten

3. REINIGUNG UND ABFALLBESEITIGUNG

Der Unternehmer muss die Baustelle nach jedem Arbeitstag aufraumen sowie wahrend der Ausfiihrungsarbeiten
anfallenden Abfall entsprechend den giiltigen Landes-und értlichen Vorschriften entfernen. Saemtliche
Verkehrswege und Arbeitsbereiche sind taeglich nach Beendigung der Arbeiten zu reinigen!

4. PROJEKTLEITER

Der Unternehmer ernennt einen Projektleiter, der berechtigt ist, als Vertreter des Auftragnehmers aufzutreten. Der
Unternehmer gibt dem Vertragsoffizier oder dessen Stellvertreter spatestens 7 Tage nach Vertragsbeginn schriftlich
den Namen, Titel sowie die Geschaftstelefonnummer der ernannten Person bekannt.

Wahrend der normalen Geschéftszeiten 0700-1700 Uhr muss der Projektleiter dem Vertragsoffizier oder dessen
Stellvertreter telefonisch zur Verfiigung stehen. Nachrichten, welche dem Auftragnehmer auf dem
Anrufbeantworter hinterlassen werden, missen innerhalb von 24 Std. oder einem (1) Arbeitstag beantwortet
werden.
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5. SICHERHEIT UND BRANDSCHUTZ

Der Auftragnehmer verpflichtet sich zur Einhaltung aller Sicherheits- u. Brandschutzbestimmungen wie sie in den
deutschen ,,Unfallverhiitungs-vorschriften (VGB 1)“ —Allgemeine Unfallverhiitungs Vorschriften, enthalten sind.

6. BESCHREIBUNG

6001

Abbau, Transport und Neumontage Zelt,

Aluminium-Profilrahmenzeltes mit Seitenplanen, Typ “Elflein”, Standort Katterbach Housing —~ACP
Highschool-. Abmessung ca. 10.20 x 15.00 m, Traufhoehe ca. 4.35 m, Dachneigung ca. 16/18 Grad, wie
nachfolgend beschrieben, umsetzen und einschl. Lieferung aller erforderlichen Materalien und Vorhaltung
der erforderlichen Hebebuehnen und Transportfahrzeuge.

- Demontieren der gesamten Beleuchtungsanlage einschl. Verkabelung bis Stromverteilung. Ausgebaute
Teile zwischenlagern und nach erfolgtem Wiederaufbau des Zeltes, wieder einbauen. Entsprechendes nicht
mehr benoetigtes Material fachgerecht entsorgen.

- Demontage und zwischenlagern der kompletten Beplanung, bestehend aus Seitenwaenden und
Dachflaechen.

- Demontage und zwischenlagern der bestehenden Rahmen-konstruktion einschl Zeltnaegel,

- Bodenaussparungen durch entfernte Bodenverankerungen sind der angrenzenden Flaeche anzugleichen
(Beton, Asphalt, Schotter, Rasen) und Oeffnungen zu schliessen.

- Ausgebautes und zwischengelagertes Zeltmaterial laden und an neuem Standort nach Angabe des POC’s,
(Einfahrt ACP Bismarck Kaserne) transportieren. Entfernung ca. 2 km.

-Erstellen der gesamten Zeltrahmenkonstruktion auf Asphaltflaeche, Beton oder Rasen, nach
Herstellervorschrift! -zul. Statik beachten!-. Falls erforderlich, sind etwaige Einzelfundamente (Erdaushub,
Schalung, 60/60/80cm, Beton C25/30,XC4, Profilstab M16), mit einzurechnen.

- Zeltrahmen einschl. zusaetzlich erforderliche Bruecken ueber bestehendem Wachhaus am ACP-Bismarck
Kaserne, Aussteiffungen, Querverspannung und Dachverspannungen fachgerecht montieren.

- Einbau der Seiten- und Dachbeplanung nach Angabe. Nicht mehr erforderliche Seitenplanen sind dem
Auftraggeber auszuhaendigen! Fehlende sowie neu erstellende Seitenteile sind zu liefern und vor Ort
einzubauen.

- Erforderliche Kleineisenteile wie Schrauben, Beilagscheiben, Naegel etc. aufgrund Beschaedigungen sind
durch Originalteile zu ersetzen.
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Transport und Neumontage Zelt,

Aluminium-Profilrahmenzeltes, Typ “HALTEC”,

Derzeitiger Standort - AST Area, lllesheim Bldg # 6503-, Abmessung ca. 7.50 x 15.00 m, Traufhoehe ca.
4.35 m wie nachfolgend beschrieben umsetzen, sowie einschl. Lieferung aller erforderlichen Materalien
und Vorhaltung der erforderlichen Hebebuehnen und Transportfahrzeuge.

- Gesamtes ausgebautes und zwischengelagertes Zeltmaterial laden und an neuem Standort nach Angabe
des POC'’s, (Katterbach Heliport-Kaserne Gebaeude # 5508, Vorplatz Suedwestseite) transportieren.
Entfernung ca.40 km.

- Aufladen und Transport der gesamten Beleuchtungsanlage einschl. Verkabelung bis Stromverteilung.
Zwischengelagerte und ausgebaute Teile nach Neumontage des Zelte wieder montieren. Fehlende
Beleuchtungkoerper und Kabel sind durch neue zu ersetzen. Entsprechendes nicht mehr benoetigtes
Material fachgerecht entsorgen.

- Aufladen, Transport und zwischenlagern der kompletten Beplanung, bestehend aus Seitenwaenden und
Dachflaechen.

- Aufladen, Transport und zwischenlagern der bestehenden Rahmen-konstruktion einschl Zeltnaegel,
-Neuaufbau der gesamten Zeltrahmenkonstruktion auf Asphalt-und Betonflaeche nach Herstellervorschrift!
-zul. Statik beachten!-. Falls erforderlich, sind etwaige Einzelfundamente (Erdaushub, Schalung,
60/60/80cm, Beton C25/30,XC4, Profilstab M16), mit einzurechnen.

- Zeltrahmen einschl. Aussteiffungen, Querverspannung und Dachverspannungen fachgerecht nach
Herstellerangaben montieren.

- Einbau der Seiten- und Dachbeplanung nach Angabe. Fehlende, beschaedigte sowie neu erstellende
Seitenteile sind zu liefern und vor Ort einzubauen.

- Erforderliche Kleineisenteile wie Schrauben, Beilagscheiben, Naegel etc. aufgrund Beschaedigungen sind
durch Originalteile zu ersetzen.
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IMPORTANT NOTICE

To all Vendors, Contractors, and Governmental Agencies

Effective 1 October 2005, ALL individuals, businesses, and governmental
entities doing business with the U.S. Army Contracting Command Europe will be
required to:

1. Have a valid and active Data Universal Numbering System (DUNS) number
2. Obtain a Contractor and Government Entity (CAGE) Code if you are a US
firm or a NATO CAGE if you are a Foreign Vendor.

3. Register in the Central Contractor Registration (CCR) Data Base
(Registration was already mandatory for US Vendors; now Foreign Vendors must also comply.)

4. Provide a Tax Identification Number (US Firms)/Value Added Tax
Exemption number (All Foreign Vendors) .

In accordance with Federal Acquisition Regulation (FAR) 25.003, a foreign
vendor is defined as a contractor or subcontractor organized or existing
under the laws of a country other than the United States.

In accordance with FAR 4.602(d), a DUNS number which is a nine-digit number
assigned by DUN and Bradstreet Information Services to an establishment, is
the Contractor Identification Number for Federal contractors. Foreign
vendors can obtain the DUNS number from www.dnb.com/de.

Telephone: 06151-1375-777/888
Fax: 06151-1375675

US Firms can obtain the DUNS from
http://www.dnb.com/us/duns_ update/index.html

Telephone: 800-234-3867
Email address: custserv@dnb.com

Foreign vendors can obtain its NATO Contractor and Government Entity (CAGE)
Code from http://www.dlis.dla.mil/nato_poc.asp PRIOR to logging on to the CCR
website.

Registration in the CCR Data Base can be accomplished via the Internet and
will automatically assign a CAGE code to your firm if you are a US Vendor.

In the future, vendors will be prohibited from conducting business with the
U.S. Army Contracting Command Europe if they are not registered with CCR.
To assist you in your registration, follow the instructions provided below
after obtaining the DUNS number and a CAGE Code:

1. Go to CCR’s homepage at http://www.ccr.gov



2. Click on “Start New Registration.”

When prompted, enter your DUNS number. Click “Submit”.

4, Provide all mandatory information and any applicable optional
Information. (Mandatory information is marked in green with
an *next to it.)

5. Click “Validate/Save” when finished entering all your
information on each page.

w

HELPFUL HINT: At the CCR registration web page, there is a “CCR-
Handbook Tab” available to assist you in the registration process.
There you will find 3 helpful links to support your registration
process.

Registration in CCR for Foreign vendors and US Firms is valid for ONLY one
year. Therefore, it is imperative that you keep the Trading Partner
Identification Number (TPIN) initially assigned to you when you registered in
CCR. It will be needed when you update your registration.

If you are a US Firm and have any questions or require assistance regarding
CCR registration, please contact Ms. Joanna Rodriguez at 011-49-621-487-3213
or send an email to joanna.rodriguez@us.army.mil. All Foreign vendors can
contact Mr. Thomas Copeland at 0621-487-3206, email
thomas.copelandl@us.army.mil for assistance.

We value our business relationship with you and look forward to many more
years of association. Please help us avoid the possibility that our
relationship will be interrupted in the future, by completing the CCR
registration process now. We thank you for your understanding and appreciate
your support.

Sincerely,

EILEEN HIPE
Chief, Regional Contracting Office
Wirzburg
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WICHTIGE MITTEILUNG

AN ALLE VERTRAGSNEHMER UND REGIERUNGSSTELLEN

Ab dem 1. Oktober 2005 muessen ALLE Einzelpersonen, Firmen, und
Regierungsstellen, die mit dem U.S. Army Contracting Command Europe in
Vertragsbeziehungen stehen, oder eintreten wollen, folgende Voraussetzungen
erfuellen:

1. Eine aktuelle Data Universal Numbering System (DUNS) Nummer haben.
2. Einen aktuellen NATO Cage Code(Firmen ausserhalb der USA) oder CAGE
Code {nur US Firmen) haben.

3. In der Zentralen Vertragsnehmer Datenbank (CCR) registriert sein. (Die
Registrierung war fiir US-Firmen bereits verbindlich, jetzt jedoch ist dies auch fir
Ausléndische Firmen unerlésslich.)

4. Eine Tax Identification Number (US Firmen)/Umsatzsteuernummer (Alle

Nicht US Firmen) .

In Ubereinstimmung mit der Federal Acquisition Regulation (FAR) 25.003, wird
als auslindischer Vertragsnehmer oder auslédndischer Untervertragsnehmer
definiert, wer unter den Gesetzen eines anderen Landes als die Vereinigten
Staaten tdtig ist.

In Ulbereinstimmung mit FAR 4.602(d), wird US Vertragsnehmern eine neunstellige
“"Data Universal Numbering System” (DUNS) Nummer von DUN & Bradstreet
Information Services zugewiesen.

Ausléndische Firmen k&nnen eine DUNS Nummer unter der folgender Website
www.dnb.com/de bekommen.
Tel.: 06151-1375-777/888, Fax: 06151-1375675

Amerikanische Firmen koennen Ihre DUNS Nummer unter folgender Website
bekommen :

http://www.dnb.com/us/duns_update/index.html

Telephone: 800-234-3867
Email address: custserv@dnb.com

Auslindische Firmen kénnen Thren NATO Contractor and Government Entity (CAGE)
Code unter folgender Website bekommen http://www.dlis.dla.mil/nato_poc.asp,
bevor sie auf die CCR-Website gehen.

Die Registrierung in der CCR-Datenbank kann durch das Internet erfolgen.
Amerikanische Firmen wird bei dieser Registrierung automatisch ein CAGE Code
zugeteilt.



Um auch in Zukunft Ihre Geschidftzbeziehung mit dem U.S. Army Contracting
Command Europe aufrecht zu erhalten, ist es absolut unerldsslich sich in der
CCR-Datenbank zu registrieren. Bitte nehmen Sie dies zur Kenntnis und
befolgen Sie die unten aufgefiihrten Schritte um sich zu registrieren.
Allerdings ist fiir diese Registrierung vorher eine DUNS Nummer und einen CAGE
Code,

Gehen Sie zur CCR Homepage http://www.ccr.gov/

Markieren Sie “Start New Registration”

Geben Sie Thre DUNS Nummer ein und markieren Sie “Submit”

Alle unbedingt erforderlichen Angaben sind mit einem grinen “*”
versehen.

5. Den jeweiligen Meniipunkt schliessen Sie mit “Validate/Save Data” ab.

W

Hilfreicher Hinweis: Auf der CCR Website befindet sich ein Link (Aktenreiter)
mit der Aufschrift "CCR Handbook”. Dort befinden sich sich 3 hilfreiche Links
die Sie bei der Registrierung unterstitzen.

Die Registrierung in der CCR-Datenbank ist nur fir 1 Jahr giiltig. Danach ist
es unbedingt notwendig, daR Sie Ihre Registrierung erneuern, indem Sie die bei
der erstmaligen Registrierung erhaltene Trading Partner Identification Nummer,
die sogenannte TPIN, gut aufbewahren. Diese bendtigen Sie um Ihre
Registrierung zu erneuern.

Falls Sie eine Amerikanische Firma sind und noch Fragen haben oder
Unterstiitzung bei Ihrer Registrierung benétigen, setzen Sie sich bitte mit
Joanna Rodriguez unter 011-49-621-487-3213 oder schicken Sie eine E-mail an
joanna.rodriguez@us.army.mil.

Alle auslandischen Firmen kénnen sich mit Thomas Copeland unter 0621-487-3206
oder E-mail thomas.copelandl@us.army.mil in Verbindung setzen, falls Sie
Fragen haben oder Unterstiitzung bei der Registrierung benétigen.

Wir schétzen Sie als unseren Geschidftspartner und freuen uns auf viele Jahre
weiterer guter Zusammenarbeit mit Ihnen. Bitte helfen Sie uns damit es auch
so bleibt und fithren Sie die Registrierung in der CCR-Datenbank sofort durch.
Wir bedanken uns fir Ihr Verstdndnis und Ihre Unterstitzung in dieser
Angelegenheit.

Hochachtungsvoll,

N

EILEEN HIPE
Chief, Regional Contracting Office
Wirzburg





